
Bid Data Sheet 

ITB Clause  

5.2 For this purpose, contracts similar to the Project refer to contracts which have 
the same major categories of work, which shall be:  
Building Construction 

7.1 N/A 

 

10.3 N/A 

 

10.4 The key personnel must meet the required minimum years of experience set 
below: 
 

 Key Personnel                                   General Experience     Relevant Experience 
 
     Civil Engineer                                      5 years                           5 years 
     Materials Engineer                              5 years                           5 years 
     Registered Master Electrician             5 years                           5 years 
     Safety Officer                                       3 years                           3 years 
     Master Plumber                                   3 years                           3 years 
     Foreman                                              2 years                           2 years         
     
   

10.5 The minimum major equipment requirements are the following: 

 

Equipment Capacity Number of Units 

 

Bagger Mixer 1 

Concrete Vibrator 1 

Bar Cutter 1 

Bar Bender 1 

Plate Compactor                                                                     1 

       Welding Machine 1 

 

12 [Insert Value Engineering clause if allowed.] 
 

15.1 The bid security shall be in the form of a Bid Securing Declaration or any of 
the following forms and amounts:  

a. The amount of not less than ₱ 33,990.55, if bid security is in cash, 
cashier’s/manager’s check, bank draft/guarantee or irrevocable letter 
of credit; 

 
b. The amount of not less than ₱ 84,976.36, if bid security is in Surety 

Bond. 

19.2 N/A 

 

20 N/A 

21 Additional contract documents relevant to the Project that may be required by 
existing laws and/or the Procuring Entity, such as construction schedule and 
S-curve, manpower schedule, construction methods, equipment utilization 
schedule, construction safety and health program approved by the DOLE, and 
other acceptable tools of project scheduling. 



 


